

PROPOSAL · JULY 2026

AI Automation Partnership

Prepared for **Donnelly Construction** · July 17, 2026 · Private & Confidential

Based on our call and on Donnelly's AI agent structure, this proposal covers the design, build and operation of the seven AI agents below — delivered one by one, integrated with your existing tools (including Procore), and running on infrastructure set up in Donnelly's name.

■ Scope — your seven agents

01 Project Scope

Scope builder — full CSI scope breakdown from drawings and plans · **Scope gap** — flags missing or conflicting scope items · **Bid leveling** — compares subcontractor bids side by side

02 Submittals

Submittal requirements — extracts required submittals by CSI from spec books · **Submittal review** — 5-stage AI review with response letter · **Procurement tracker** — lead times, PO status and delivery risk through construction

03 Value Engineering

AI-assisted VE suggestions generated from plans and specs

04 Customer Contract Review

Flags risks, unfavorable items and project deliverables before signing

05 Plan Revision Check

Scans drawing revisions, identifies changes between sets and alerts field teams

06 Energy Project Qualification

ENERGY DIVISION

Analyzes utility bills to determine incentive qualifications

07 Energy Proposals Creation

ENERGY DIVISION

Creates customer proposals structured to maximize incentives

Agents 06–07 belong to the energy company and run as a separate track. Sub-features may be delivered as sub-agents where that makes the system simpler and cheaper to run — we confirm this during the audit of each agent.

sparo

■ How we deliver

- **1 · Audit** — we map the process behind each agent, confirm data sources (Procore, spec books, drawings) and define what "done" looks like
- **2 · Build** — agent developed into how you already work, including a custom Procore integration, on accounts in Donnelly's name
- **3 · Test & go live** — collaborative testing; each agent launches as it is approved
- **4 · Optimize** — we stay on: monitoring, improving and tuning efficiency as usage grows

■ Timeline

- **First agent live:** 45–60 days from kickoff (sooner for simpler agents)
- **Full scope (all seven agents):** approximately 6 months — a deliberately conservative estimate; agents launch one by one as they are completed

■ Investment

\$4,400/month

One flat monthly partnership — no variables, no surprises. Covers everything from audit to build to optimization: development of all seven agents, Procore and systems integrations, infrastructure set up in Donnelly's name, collaborative testing, team training and ongoing improvements during implementation.

- ✓ **No per-user fees.** Your whole team uses the agents at no extra cost per seat.
- ✓ **Token efficiency by design.** We engineer context, model routing and skills so usage costs stay predictable — this is where most AI implementations leak money, and where we focus.
- ✓ **After implementation:** ongoing support and optimization continues at **25% of the monthly fee** — we monitor, fix and keep improving what is live.
- ✓ **Cloud & API usage** runs on Donnelly's own accounts, billed at cost — no markup, full transparency.

■ Why this pays for itself

Seven agents working across scope, submittals, VE, contracts, revisions and energy — around the clock, for **about half the cost of a single project engineer**. Each agent that goes live starts returning hours to your team immediately; you don't wait six months to see value.

■ Next steps

- 1 Approve this proposal (valid until July 31, 2026)
- 2 Kickoff call — audit of Agent 01 begins the same week
- 3 Access setup with your IT support company + Procore → first agent live in 45–60 days

■ Acceptance

By signing below, Donnelly Construction authorizes Sparo to begin the kickoff audit under the terms above. A formal services agreement will follow for signature before the first invoice.

DONNELLY CONSTRUCTION

Name · Title · Date

SPARO

Enzo Barbatto, Founder

enzo@sparo.com.br · +55 21 96402-8125