

PROPOSAL · AUGUST 2026

AI Automation for Xtreme

Prepared for **Xtreme Contractors** · August 3, 2026 · Private & Confidential

Today Xtreme's information lives in **four places that don't talk to each other** — Build Track Pro, Project Cost Control, Excel and QuickBooks — and the same data gets typed in three or four times. This project builds **one single system for Xtreme**, with everything that is manual today coming in on its own.

■ Scope — one system, five tracks

01 Unified records

PHASE 1

A single record set for projects, subcontractors and workers · migration of entries **from 2024/2025 forward**

02 Hours and labor

PHASE 1

Entered by your **foremen** (six crews today) and approved by you · **approved hours post straight to the right job as cost**

03 Automated intake

Subcontractor invoices to a **single inbox** · material receipts **photographed in the field** · checks and incoming invoices — always landing in your approval queue

04 Office WhatsApp

Answers on its own what takes a person today: **"is my check ready?"**, payment status and timing

05 Results by project

Received, spent and profit in one place, in real time · QuickBooks keeps what it does well: cutting the check

■ Delivery and timeline

Four phases, each with a defined deliverable: **Discovery** → **Build** → **Validation & go-live** → **Managed operation**.**Phase 1 live in 30 days** · full system in **4 months**, each track going live as it is finished. Phase 1 runs **a full week inside real operations**, with the acceptance criteria agreed before we build — if it doesn't meet them, you are not locked into anything.

■ Investment

IMPLEMENTATION · 4 MONTHS

4 × \$1,800per month · **\$7,200 total**

FROM MONTH 5 ON

\$600

per month · ongoing support and optimization

Covers everything from discovery to optimization: all five tracks, data migration, QuickBooks integration, collaborative testing and office training. **No per-user fees**. Cloud and API usage runs on Xtreme's own accounts, billed at cost.

■ Next steps

1. Approve this proposal — no expiration date and no waiting, we start the same week ·
2. Access to both apps and to QuickBooks ·
3. Phase 1 live in **30 days**, running in real operations.

By signing, Xtreme Contractors authorizes Sparo to begin the Phase 1 discovery under the terms above. The formal services agreement runs in parallel and does not hold up the start of work.

XTREME CONTRACTORS

Name · Title · Date

SPARO

Enzo Barbatto, Founder

enzo@sparos.com.br · +55 21 96402-8125